
Agenda Commentary 

Item Title/ Subject: 	 Airport Engineering 

Staff Source: Lisa Anders, City Clerk 

HistorylBackground Information: The City is required to take Request for Proposals for 
engineering services at the airport every five years. Three proposals were received and 

interviews were conducted. City Manager Steve Hewitt recommends continuing with Cobb 

Engineering for airport consulting services. Recently Cobb Engineering has changed their name 

to CEC Corporation. 

Item/Subject Summary: Per FAA requirements, an agreement must be in place for engineering 
services for Clinton Regional Airport. The first project under this agreement will be for the 
construction of the perimeter fencing and gates at Clinton Regional Airport. 

Price/Cost: 	 Not to exceed $62,000.00 for grant administration, field survey, 

engineering and construction administration and inspection 

Recommendation: 	 Execute engineering agreement and approval of Amendment 1 

http:62,000.00
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STANDARD FORM OF AGREEMENT 

BETWEENOWNERANDENGThffiER 


FOR 

PROFESSIONAL SERVICES 


THIS IS AN AGREEMENT effective as of _____________, 2013 ("Effective 

Date") between The City of Clinton 415 Gary Boulevard Clinton, Oklahoma 73601("OWNER") and 

CEC Corporation, 4555 West MemOl'ial Road Oklahoma City, OK 73142-2013 ("ENGINEER"), 

OWNER intends t.o obtain improvements at Clinton Regional Airport as designated by the Owner. 

("Project"). 

OWNER and ENGINEER in consideration of their mutual covenants as set fOlth herein agree as 

follows: The ENGINEER shall furnish the following services for Ointon Regional Airport: 

Grant Administration, Environmental Documents, DBE Program, CIP's, Field Survey, Testing, Inspection, 

Airport Layout Plans, Airfield Lighting & Signs, new Airfield Paving, Runway Extensions, NAVAID 

Installation, Pavement Rehabilitation, Hangars, Terminal Building, Perimeter Fencing and Gates, Drainage 

Improvements, Road Improvements, Land Acquisition, and any other improvements deemed necessary by 

the City. 

Subsequent projects may be added to this Agreement by Amendments approved by the OWNER 
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ARTICLE 1 - SERVICES OF ENGINEER 

1.01 Scope 

A. ENGINEER shall provide the Basic and Additional 
Services set forth herein and in Exhibit A. 

B. Upon this Agreement becoming effective, 
ENGINEER is aulhori:a:d to begin Basic Services llS set 
forth in Exhibit A. 

C. If authorized by OWNER, ENGINEER shall 
furnish Resident Project Reprcsentativc(s) with duties, 
responsibilities and limitations 01" authority as set forlh in 
Exhibit D. 

ARTICLE 2 - OWNER'S RESPONSmll..ITIES 

2.01 General 

A. O\-VNER shall have the res}Xlnsibilities set forth 
herein and in Exhibit B. 

ARTICLE 3 - TIMES .FOR RENDERING SERVICES 

3.01 General 

A. ENGINEER's services and compensation under 
this Agreement have becn agreed to in anticipation of the 
orderly and continuous progress of the Project through 
completion. Unless specific periods of time or specific dates 
tor providing services are specified in Ibis Agreement, 
ENGINEER's obligation 10 render services hereunder will 
be for a period which may reasonably be required for the 
completion of said services. 

B. If in this Agreement specific periods of lime for 
rendering services are set forth or specific dates by which 
services are Lo be completed are provided, and if such 
periods of lime or dates are changed through no fault of 
ENGINEER, the rates and amount'> of compensation 
provided for herein shall be subject to equitable adjustment. 
If OWNER has requested changes in the scope, extent, or 
charaL1:er of the Project, the time of perfomlance of 
ENGINEER's services shall be adjusted equitably. 

C. For purposes of this Agreement the tenn "day" 
means a calendar day of 24 hours. 

3.02 Suspension 

A. If OWNER fails to give prompt written 
authorization to proceed with any phase of services after 
completion of the immediately preceding phase, or if 
ENGINEER's services are delayed through no fault of 
ENGlNEER, ENGlNEER may, after giving seven days 
written notice to OWNER, suspend services under this 
Agreement. 

B. If ENGINEER's services arc delayed or suspended 
in whole or in part by OWNER, or if ENGINEER's services 
are extended by Contractor's actions or inactions for more 
than 90 days through no fault of ENGINEER, ENGINEER 
shall be entitled to equitable adjustment of rates and amounts 
of compensation provided for elsewhere in this Agreement to 
reflect, reasonable costs incurred by E..""IGINEER in 
connection with, among other t.hings. such delay or 
sUfipension and reactivation and the fact that the lime for 
performance under chis Agretmlent has been revised, 

ARTICLE 4 - PAYMENTS TO ENGINEER 

4.01 Methods or Payment for Services and 
Reimbursable Expenses of ENGINEER 

A. For Basic Services. OWNER shall pay 
ENGINEER for Basic Services performed or furnished 
under Exhibit A, Part J, as set forth in Exhibit C. 

B. For Additional Services. OWNER shall pay 
ENGINEER for Additional Services performed or furnished 
under Exhibit A, Part 2, as set forth in Exhibit C. 

C. For Reimbursable Expenses~ In addition to 
payment> provided for in paragraphs 4.0l.A and 4.01.B, 
OWNER shan pay ENGINEER for Reimbursable Expenses 
incurred by ENGINEER and ENGTh<'"EER's Consultants as 
set forth in Exhibit C. 

4.02 Other Provisions Concerning Payments 

A. Preparation oj Invoices. Invoices will he prepared 
in accordance with E.i~GINEER's standard invoicing 
practices and will be submitted to OWNER by ENGINEER, 
unless otherwise agreed. The amount billed in each invoice 
will be calculated as sel forth in Exhibit C. 

B. Payment ojInvoices. (See Exhibit J.) 

C. Disputed Invoices. In the event of a disputed or 
contested invoice, only that portion so contested may be 
withheld from payment. and the undisputed portion will be 
paid. 
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D. Paymenf~ Upon Tennination. 

I. In the event of any termination under 
paragraph 6.06, ENGJNEER will be entitled to invoice 
O¥lNER and will be paid in accordance with Exhibit 
C for a1l services performed or furnished and all 
Reimbursable Expenses incurred through the effective 
date of termination using rates for Additional Services 
set forth in Exhibit C. 

2. In the event of termination by OWNER for 
convenience or by ENGINEER for cause, Kl\IGlI'mER, 
in addition to invoicing for ulOse items identified in 
subparagraph 4.02.D.l. shall be entitled to invoke 
OWNER and shall be paid a reasonable amount for 
services and expenses directly attributable [0 

termination, both before and after the effective date of 
termination, such as reassignment of personnel, costs of 
terminating contrclcts with ENGINEER's Consultants, 
and other rehiled close-out costs, using £lites for 
Additional Services as set forth in Exhibit C. 

E. Records of ENGIN~ER's Costs. Records of 
ENGINEER's costs pertinent to ENGIN"EER's 
compensation under this Agreement shall be kept in 
accordance with generally accepted accounting practices. To 
the extent necclisary to verify ENGINEER's charges and 
upon OWNER's timely request, copies of such records will 
be made available to OWNER at CO/.it. 

F. Legislative Actions. In the event of legislative 
actions after the Effective Date of the Agreement by any 
level of government that impose taxes, fees, or costs on 
ENGINEER's services or olber cosL~ in connection with this 
Project or compensation therefore, such new taxes, fees, or 
costs shall be invoiced to and paid by OWNER as a 
Reimbursable Expense to which a Factor of 1.0 shall be 
applied. Should such taxes, fees, or costs be imposed, they 
shall be in addition to ENGINEER's estimated total 
compensation. 

ARTICLE 5 - OPINIONS 0.' COST 

5.01 Opinions of Probable Construction Cost 

A. ENGINEER's opinions of probable Construction 
Cost provided for herein are to be made on the has is of 
ENGINEER's experience and qualifications and represent 
ENGINEER's best judgment as an experienced and qualified 
professional generally familiar with the induslry. However, 
since ENGIl\'f£ER has no control over the cost of Jabor, 
materials, eqwpment, or services furnished by [)thers, or over 
the Contractor's methods of determining prices, or over 

competitive bidding or market conditions, ENGINEER 
cannol and does not guarantee that proposals, bids, or actual 
Construction Cost will not vary from opinions of probable 
Construction Cost prepared hy ENGINEER. If OWNER 
wishes greater assurance as to probable Construction Cost, 
O,"VNER shall employ an independent cost estimator as 
provided in Exhibit B. 

5.02 Designing to Construction Cost Limit (See 
ExhibitJ) 

5.03 Opinions of Total Project Costs 

A. ENGINEER a':\.'mmes no responsibility for the 
accuracy of opinions of Tatal Project Costs. 

ARTICLE 6 - GENERAL CONSIDERATIONS 

6.0l Standards of Perfonnance 

A. The standard of care for all professional 
engineering and related services pertolmed or furnished by 
ENGINEER under this Agreement will be the care and skill 
ordinarily used by members of ENGINEER's profession 
practiCing under similar cin;umstances at the same time and 
in the same locality. ENGL.'lEER makes no warranties, 
express or implied, under this Agreement or otherwise, in 
connection with ENGINEER's services. 

B. ENGINEER shall be responsible for the technical 
aa:uracy of its services and documents resulting there from, 
and OWNER shall not be responsible for discovering 
deficiencies therein, ENGINEER shall correct such 
deficiencies withoul additional compensalion except to the 
extent such action is directly attributable to deficiencies in 
OWNER-furnished information. 

C. ENGL"'ffiER. shall perfoml or furnish protessional 
engineering and related services in all phases of the Project 
to which this Agreemenl applies. ENGINEER shall serve as 
OWNER's prime professional for the ProjecL ENGJ:lI.,'EER 
may employ such ENGlNEER's Consultant., as ENGINEER 
deems necessary to assi»!. in the perfonnance or furnishing of 
the services. ENGINEER shall not be required to employ 
any ENGINEER's Consultanlunaa:cptable to ENGINEER. 

D. ENGlt,,'EER and OWNER shall comply with 
applicable Laws or Regulations and OWNER-mandated 
standards. This Agreement is based on these requirements as 
of its Effective Date. Changes to these requirements after the 
Effective Date of this Agreement may be the basis for 
modifications to OWNER's responsibilities or ro 
ENGINEER's scope of services, times of performance, or 
compensation. 

Standard Form of Agreement 

Between OWner and Engineer for Professional Servicef) 


Page 4 of 13 




E. OWNER shall be responsible for, and ENGINEER 
may rely upon, the accuracy and completeness of all 
requirements, progr!lIlls, instructions, reports, data, and other 
information furnished by OWNER [0 ENGINEER pursuant 
to [his Agreement. ENGINEER may use such requirements, 
reports, data, and information in performing or furnishing 
services under this Agreemenl. 

F. OWNER shall make decisions and carry out its 
other responsibilities in a timely manner and shall bear all 
costs incident thereto so as not to delay the services.of . 
ENGINEER. 

G. Prior to the commencement of the Construction 
Phase, OWNER shall notifY ENGINEER of any variations 
from the language indicated in Exhibit E, "Notice of 
Acceptability of Work," or of any other notice or 
certification that ENGINEER will be requested to provide to 
OWNER or third parties in connection with the Project. 
OWNER and ENGINEER shall reach agreement on the 
terms of any such requested notice or certitication, and 
OWNER shall authorize such Additional Services as are 
necessary to enable ENGJ1o.o"EER to provide the notices ()r 
certifications requested. 

H. ENGINEER shaH not be required to sign any 
documents, no matter by whom requested, that would result 
in the ENGINEER's having to certify, guarantee or warrant 
the exi!>tence of conditions whose existence the ENGINEER 
cannot ascertain. OWNER agrees not to make resolution of 
any dispute with the ENGINEER or payment of any amount 
due 10 the ENGINEER in any way contingent upon the 
ENGINEER's signing any such certification. 

I. During the Construction Phase, ENGINEER shall 
not supervise, direct. or have control over Contractor's work, 
nor shall ENGINEER have authority over or responsibility 
for the means, methods, Techniques, sequences, or 
procedures of construction selected by Contractor, for safety 
precautions and programs incident to the Contractor's work 
in progress, nor for any failUTe of Contractor to comply with 
La"" and Regulations applicable to Contractor's furnishing 
and performing the Wark. 

J. ENGINEER neither guarantees the performance of 
any Contractor nor assumes responsibility for any 
Contractor's failure to furnish and perlorrn the Work in 
accordance 'With the Contract Documents. 

K. ENGL"NEER shall not be responsible for the acts or 
omissions of any Contractor(s), subcontractor or supplier, or 
of any of the Contractor's agents or employees or any other 
persons (except ENGINEER's own employees) at the Site or 
otherwise furnishing or performing any of the Contractor's 
wmk; or for any decision made on interpretations or 

clarifications of the ContracL Documents given by OWNER 
without consultation and advice of ENGINEER. 

L. The General Conditions for any construction 
cnntract documents prepared hereunder are to be (See 
Exhibit J.) 

M. The Owner, Federal Aviation Administration, 
Comptroller General of the United States or any of their 
duly aUlhorized representativcs shall have access 1O any 
books, documents, papers and records of the Engineer 
which are directly pertinent to a specific grant program for 
the purpose of making audit, examination, excerpts and 
transcriptions. The Engineer shall maintain all required 
records for three years after Owner makes final payment 
and all pending matters arc cleared. 

6.02 Authorized Project Representatives 

A. Contemporaneous with the execution of this 
Agreement, ENGINEER and OWNER shall designate 
specific indiv.iduals to act as ENGIl\l£ER's and OWl'li'ER's 
representatives with respect to the services to be performed 
or furnished by ENGINEER and responsibilities of OWNER 
under this Agreement. Such individuals shall have authority 
to transmit instructions, receive information, and render 
decisions relative to the Project on behalf of each respective 
party. 

6.03 Design without Construction Phase Services 

A Should OW~ER provide Construction Phase 
services with either OWNER's representatives or a third 
party, ENGINEER's Ba'lic Services under this Agreement 
will be considered to be completed upon completion of the 
Final Design Phase or Bidding or Negotiating Phase as 
outlined in Exhibit A. 

B. It is understood and agreed that if ENGINEER's 
Basic Services under this Agreement do not include Project 
observation, or review of the Contractor's performance. or 
any other Construction Phase services, and that such services 
will be provided by o\VNER, then OWNER assumes all 
responsibility for interpretation of the Contract Documents 
and fur construction observation or review and waives any 
claims agamst the ENGL.~EER that may be in any way 
connected thereto. 

6.04 Use of Documents 

A. (See Exhibit J.) 

B. Copies of OWNER-furnished data that may be relied 
upon by ENGINEER are limited to the prinlCd copies (also 
known as hard copies) that are delivered to the ENGINEER 
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pursuant to Exhibit B. Files in electronic media format of 
text, data, graphics, or of other types that are furnished by 
OWNER to ENGINEER are only for convenience of 
ENGll'\lEER. Any conclusion or information obtained or 

derived from such electronic files will be at the user's sole 
risk. 

C. Copies of Documents that may be relied upon by 
OWNER are l.imited to the printed copies (also known as 
hard copies) that are signed or sealed by the ENGL.'IEER. 
Files in electronic media format of text, data, graphics, CAD 
files, or of other types that are furnished by ENGINEER to 
OWNER upon request, are only for convenience of 
OWNER. Any conclusion or information obtained or 
derived from such electronic fIles will be at the user's sole 
risk. 

D. Because data stored in electronic media format can 
deteriorate or be modified inadvertently or otherwise without 
authorization of the data's creator, the party recciving 
electronic fi1es agrees that it will perform acceptance tests or 
procedures within 60 days, after whil:h the receiving party 
shall be deemed to have aecepted the data thus transferred. 
Any errors detected within the 6O-day acceptance period .....ill 
be conected by the party delivering the electronic files. 
ENGINEER shall not be responsible to maintain documents 
stored in electronic media format after acceptance by 
OWNER. 

E. Woen transferring documents in electronic media 
connat, ENGINEER makes no representations as lo long 
tenn compalibility, usability, or readability of documents 
resulting from the use of software application packages, 
operating systems, or computer hardware differing from 
those used by ENGINEER at the beginning of this Project. 

F. OWl'.'ER may make and retain copies of Documents 
for information and reterence in connection with Ilse on the 
Project by OWNER. Such Documeots are not intended or 
represented to be suitable for reuse by OWl'.'ER or others on 
extensions of the Project 01 on aoy other project. Any such 
reuse or modification without written verification or 
adaptation by ENGINEER, as appropriate for the specific 
purpose intended, will be at OWNER's sole risk and without 
liability or legal exposure to ENGINEER or to 
E"iIGINEER's Consultants. 

G. If there is a discrepancy between the electronic flIes 
and the hard copies, the hard copies govern. 

H. Any verification or adaplation of the Documents for 
extensions of the Project or for any other project will entitle 
ENGINEER to further compensation at rates to be agreed 
upon by OWNER and ENGINEER. 

6.05 Insurance 

A. ENGINEER shall procure and maintain insurance 
a.<; set forth in Exhibit G, "Insurance." 

B. (See Exhibit J) 

C. OWNER shall require Contractor to purchase and 
maintain general liahility and other insurance as specified in 
the Contract Documents and to cause ENGINEER and 
ENGINEER's Consultants to be listed as additional insureds 
with respect to such Jiabihty and other insurance purchased 
and maintained by Contractor for the Project 

D. OWNER and ENGINEER shall each deliver to the 
other certificates of insurance evidencing the coverages 
indicated in Exhibit G. Silch certificates shall be furnished 
prior to commencement of ENGINEER's services and at 
renewals thereafter during the life oCthe Agreement 

E. (Sec Exhibit J) 

F. At any time, OWNER may request tha[ 
ENGINEER, at OWNER's sole expense, provide additional 
insurance coverage, increased limits, or revised deductibks 
that are more protective than those specified in Exhibit F. If 
so requested by OWNER, with the concurrence of 
ENGINEER, and if commercially available, ENGINEER 
shall obtain and shall require ENGINEER's Consultants to 
obtain such additional insurance coveragc, different limits, or 
revised deductibles for such periods of time a.c; requested by 
OWNER, and Exhibit G will be supplemented to incorporate 
Ihese requirements. 

6.06 Termination 

A. 'The obligatiou to provide further services under 
this Agreement may be tenninatcu: 

1. For cause, 
a. By either party upon 30 days written 

notice in the event of substantial failure by the other 
party to perform in accordance with the tenn.<; 
hereof through m} fault of the terminating party. 

b. (See Exhihit J) 

c. Notwithstanding the foregoing, this 
Agreement will not temlinate as a result of such 
substantial failure if the party receiving such notice 
begins, within seven days of receipt of such notice, 
to correct its failure to perform and proceeds 
diligently to cure such failure within no more than 
30 days of receipt thereof; provided, however, that 
if and to the extent such substantial failure cannot 
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be reasonably cured within such 30 day period, and 
if such party has diligently attempted to cure the 
same and thereafter continues diligently to cure the 
same, then the cure period provided for herein shall 
extend up to, but in no case more than, 60 days 
after the date of receipt of the notice. 

2. For convenience, 

a. By OVv'NER effective upon the receipt of 
notice by ENGINEER. 

B. The tenninating party under paragraphs 6.06.A.I or 
6.06.A.2 may set the effective date of tennination at a lime 
up Lo 30 days later than otherwise provided to allow 
ENGINEER to demobilize personnel and cquipment from 
the Site, to complete tasks whose value would otherwise be 
lost, to prcpare notes as 10 Ihe status of compleled and 
uncompleted tasks, and to assemble Project materials in 
orderly filcs. 

6.07 Cootrolling Law 

A. This Agrecment is to be governed by the law of the 
stale in which the Project is located. 

6.08 Successors, Assigns, and Beneficiaries 

A. OWNER and ENGINEER each is hereby bouml 
and the partners, successors, executors, administrators and 
legal representatives of OWNER and ENGINEER (and to 
the extent pennitted by paragraph 6.0B.B the assigns of 
O\VNER and ENGINEER) are hereby bound to the other 
party to this Agreement and to the partners, successors, 
exccutors, administrators and legal representatives (and said 
assigns) of such other party, in respect of all covenants, 
agreements and obligations oflhis Agreement. 

B. Neither OWNER nor ENGINEER may assign, 
sublet, or transfer any rights under or interest (including, but 
without limitation, moneys that are due or may become due) 
in this Agreement without the written consent of the other, 
except to the extent that any assignment, subletting, or 
transfer is mandalCd or restricted by law. Unless speciJicaIly 
stated to the contrary in any Wf.itten consent to an 
assignment, no assignment will release or discharge the 
assignor (TOm any duty or responsibility under this 
Agreement. 

C. Unless expressly provided otherwise in this 
Agreement: 

1. Nothing in this Agreement shall be construed 
to create, impose, or give rise to any dllty owed by 
OWNER or ENGINEER to any Contractor, 

COnlr"dctor's subcontractor, supplier, other individual or 
entity, or to any surety for or employee of any of them. 

2. All duties and responsibilities undertaken 
pursuant to this Agreement will be for the sole and 
ex.c1usive benefit of OWNER and ENGINEER and not 
for the benefit of any other party. The OWNER agrees 
that the substance of the provisions of this paragraph 
6.08.C shall appear in the Contract Documents. 

6.09 Dispute Resolution - Deleted (See Exhibit J) 

6.10 Hazardous Environmental Condition 

A. OWNER represents to Engineer that to the best of 
its knowledge a Hazardous Environmental Condition does 
not exist. 

B. OWl\13R has disclosed to the best of its knowledge 
to ENGINEER the existence of all Asbestos, PCB's, 
Petroleum, Hazardous Waste, or Radioactive Material 
located at or near the Site, including type, quantity and 
location, 

C. If a Hazardous Environmental Condition is 
encountered or' alleged, ENGINEER shall havc the 
obligation to notify OWNER and, to the extent of applicable 
Laws and Regulations, appropriate governmental officials. 

D. It is acknowledged by ooth parties that 
ENGINEER's scope of services does not include any 
sen,ices related [0 a Hazardous Environmental Condition. In 
the event ENGJ1I.13ER or any other party encounters a 
Hazardous Environmental Condition, ENGINEER may, at 
its oplion and without liability for consequential or any olher 
damages, suspend performance of services on the portion of 
the Project affected thereby until OWNER: (i) retains 
appropriate specialist consultant(s) or contractor(s) to 
identify and, as appropriate, abate, remediate, or remove the 
Hazardous Environmental Condition; and (ii) warrants that 
the Site is in full compliance with applicab1e Laws and 
Regulations. 

E. OW'NER acknowledges that ENGINEER is 
perfonning professional services for OWNER and that 
ENGINEER is not and shall not be required to become an 
"arranger," "opemtor," "Eenerator," Of "transporter" of 
hazardous substances, as defined in the Comprehensive 
Environmental Response, Compensation, and Liability Act 
of 1990 (CERCLA), which are Or may be encountered at or 
near the Site in connection with ENGIN'EER's activities 
under this Agreement. 

F. If ENGINEER's services nnder this Agreement 
cannot he performed because of a Hazardous Environmental 
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Condition, Ihe existence of the condition shall justify 
ENGINEER's temlinating this Agreement for cause on 30 
days notice. 

6.1l Allocation of Risks 

A. Indemnitication 

1. The intent of this contract is ror the Owner to acquire 
the professional engineering services of Engineer to 
perform the services called for in this contract for the 
project or projects described. The services are to be 
perfonned in accordance with tenable and established 
engineering practices. The standard of care for tenable and 
established engineering practices shall be the care and skill 
ordinarily used by members or the same profession 
currently practicing under similar circumstances. It is 
specifically agn.:ed that a review of the work by the Owner 
if any, docs not relieve the Engineer of its responsibility as 
a professional engineering consullant to prepare and 
provide the Owner with services perfomled in accordance 
with accepted SlandaIds and tenable engineering principles. 
In no event shall Engineer assume that the Owner will 

review Engineer's work for errors or omissions, but rather 
Engineer shall assume thal the work called for under this 
contract will not be reviewed and will provide the Owner 
with Documents which are in all rcspccts ready for use in 
thc construction of the project or such other use as may be 
set forth in this contracl 

2. That the Engineer will be held responsible for the 
accuracy of engineering details and any unit, quantity or 
other computations relatcd to the work: to be performed and 
will hold and save the Owner harmless from any and all 
claims for damage or causes of action resulting from plan 
errors or omissions which arrKJunt to professional 
negligence on the part of the Engineer or its 
subcontractors. The Engineer will be held responsible for 
any mistakes or omissions in the work of Engineer which 
appear during the final review, if any, by the Owner prior 
to advertising for contract., during the letting process, or 
during the construction, and Engineer win be required to 
do any work on the plans necessary to correct the mistakes 
or omissions in the work, including submitting 
computations to support said corrections to plans without 
additional compensation. The Engineer shall be given 
timely written notice and the opportunity to correct any 
errors or omissions in plan documents. The Engineer may 
thereafter be held liable for any additional cost incurred by 
the Owner fOf construction or construction delays which 
resulted from plan errors or omissions which amount 0 

professional negligence as defined below. Frequent 
occurrence of irregUlarities in engineering details or 
quantities will be a basis for withholding future 
constrllction contraclS from the Engineer. Professional 

negligence shall be defined as failure to conform with 
accepted engineering slandards to include the, exercise of 

reasonable care and professional skin in the preparation of 
plans, the performance of rdated engineering services and 
the conduct of work 

6.12 Notices 

A. Any notice required under this Agrcement will be 
in writing, addressed to the appropriate party at ilS address 
on the signature page and given personally, or by registered 
or certified mail postage prepaid, or by a commercial courier 
service. All notices shall be effective upon the date of 
receipt. 

6.13 Survival 

A. All express representations, indemnifications, or 
limitations of liability included in this Agreement will 
survive its comp1.etioll or termination for any reason. 

6.14 Severability 

A. Any provision or part of the Agreemenl held to be 
void or unenforceable under any Laws or Regulations shall 
be deemed stricken, and all remaining provisions shall 
continue to be valid and binding upon OWl\"ER and 
ENGINEER, who agree that the Agreement shall be 
reformed to replace such stricken pwvision or part thereof 
with a valid and enforceable provision that comes as close as 
possible to expressing the intention of the strickcn provision. 

6.15 Waiver 

A. Non~enforcement of any provision by either party 
shall not constitute a waiver of that provision, noc shall it 
affect the enforceability of that provision or of the remainder 
of this Agreement. 

6.16 Headings 

A. The headings used in tlns Agreement are for 
general reference only and do not have special significance. 

ARTICLE 7 - DEFINITIONS 

7.01 Defined Terms 

A. \Vherever used in this Agreement (including the 
Exhibits here,to) and printed with initial or all capital 
letters, the terms listed below have the meanings indicated, 
which are applicable to both the singular and plural 
thereof: 
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L Addenda--Written 01' graphic instruments 
issued prior to the opening of Bids thaI clarify, correct, 
or change the Bidding Documents. 

2. Additional SeT1iices--The servicef; to be 
perfonned for or furnished to OWNER by ENGINEER 
in accordance ....lith Exhibit A, Part 2 of this Agreement. 

3. Agreement--This "Slandard FornI of 
Agreement between OWNER and ENGI1\'EER for 
Professional Services," including those Exhibits listed in 
Article 8 hereof, 

4. Application f()r Payment--The form acceptable 
to ENGINEER which is to be used by Contractor in 
requesting progress or final payments for the completion 
of its Work and which is to be accompanied by such 
supp()rting documentation as is required by the Contract 
Documents. 

5. Asbesfos--Any material that contains more than 
one percent asbestoo and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety 
amI Health Administration. 

6. Basic Services--The services to be performed 
for or furnished to OWNER by ENGINEER in 
accordance wilh Exhibit A, Part I, of this Agreement. 

7. Bid--The oiter or proposal of the bidder 
submitted on the prescribed lunn setting forth the prices 
for the Work to be performed. 

8. Bidding Docurrumts-The advertisement or 
invitation to Bid, instructions to bidders, the Bid form 
and attachments, the Bid bond, if any, the proposed 
Contract Documents, and all Addenda, if any. 

9. Change Order--A document recommended by 
ENGINEER, which is signed by Contractor and 
OWNER to authori7.t: an addition, deletion or revision 
in the Work, or an adjustment in the Contract Price or 
the Contract Times, issued on or after the Effective Date 
of the Construction AgreemenL 

10. Construction Agreement--The written 
instrument that is evidence of the agreement, contained 
in the Contract Documents, between OWNER and 
Contractor covering the Work. 

11. Construction Contract-- 'The entire and 
integrated written agreement between the OWNER and 
Contractor concerning the Work. 

12. ConstmCfion Cost--The cost to OWNER of 
those ponions of the etltire Project designed or specified 
by ENGINEER. Construction Cost docs not include 
costs of services of ENGINEER or other design 
professionals and consultants, cost of land, rights-of
way, or compensation for damages to properties, or 
OWNER's costs for legal, accounting, insurance 
counseling or auditing services, or interest and fmancing 
charges incurred in connection with the Project, or the 
cost of other services to be provided by others to 
OWNER pursuant to Exhibit B of this Agreement. 
Construction Cost is one of the items comprising Total 
Project Cost~. 

13. Contract Documents--Documents that 
cSlabl ish the rights and obligations of the parties 
engaged ill con.'>lruction and include the Construction 
Agreement between OWNER and Contractor, Addenda 
(which pertain to the Contract Documents), Contractor's 
Bid (including documentation accompanying the Bid 
and any post-Bid documentation submitted prior to the 
notice of award) when attached as an exh.il>it to the 
Construction Agreement, the norice to proceed, the 
bonds, appropriate certitkations, the General 
Conditions, the Supplementary Conditions, the 
Specifications and the Drawings as the same are more 
specifically identified in the Construction Agreement, 
together with all Written Amendments. Change Orders, 
Work Change Directives, Field Orders, and 
ENGINEER's written interpretations and clarjfications 
issued on or after tbe Effective Date of the Construction 
Agreement. Approved Shop Drawings and the reports 
and drawings of subsurface and physical conditions are 
not Contract D<lcuments. 

14. Contract Price--The moneys payable by 
OWNER to Contractor for completion of the Work in 
accordance with the C{lntract Documents and a<; ~1ated 
in the Construction Agreement. 

15. Contract Times-The numbers of days or the 
dates stated in the Construction Agreement to: 
(i) achieve Substantial Completion, and (ii) complete Ihe 
Work so that it is ready for final payment as evidenced 
by ENGINEER's written recommendation of final 
payment. 

16. Contractor-An individual or entity \vith whom 
OWNER enters into a Construction Agreement. 

17. Correction Periad--The time after Substantial 
Completion during which Conlrdctor must correct, at no 
cost to OWNER, any Defective Work, nonnally one 
year after tile date of Substantial Completion or such 
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longer period of time as may be prescribed by Laws or 
Regulations or by the lCrms of any applicable Speclal 
guarantee Of specific provision of the ContrdCt 
Document... 

UI. Defective--An adjective which, when 
modifying the word W(lrk, refers to Work that is 
unsatisfactory, faulty, or deficient, in that it does nol 
conlonn to the Contract Documents, 'or does not meet 
the requirements of any inspection, reference standard, 
lest, Dr approval referred to in the Contract Documents, 
or has been damaged prior to ENGINEER's 
recommendation of final payment. 

19. Documents--Data, reports, Drawings, 
Specifications, Record Drawings, and other 
deliverables, whether in printed or electronic media 
fonnat, provided or furnished in appropriate phases by 
ENGINEER to OWNER pursuant to this Agreement. 

20. Drawings--That part of the Contract 
Documents prepared or approved by ENGINEER that 
graphically shows the scope, extent, and character of the 
Work to be perfonned by Contractor. Shop Drawings 
are not Drawings as so defined. 

21. Effective Date ofthe Construction Agreement-
The date indicated in the Construction Agreement on 
which it becomes effective, but if no such date is 
indicated, it IDeans the date on which the Construction 
Agreement is signed and delivered by the last of the two 
parties to sign and deliver. 

22. Effective Date of the Agreement--The date 
indicated in this Agreement on which it becomes 
effective, but if no such dale is indicated, it means the 
date on which the Agreement is signed and delivered by 
the la~t oithe two parties to sign and deliver. 

23. ENGINEER's COllSultants--Individuals or 
entities having a contract with ENGINEER to furnish 
services with respect to this Project as ENGINEER's 
independent professional associates, consultants, 
subcontractors, or vendors. 1bc tern ENGINEER 
includes ENGINEER's Consultants. 

24. Field Order--A written order issued by 
ENGINEER whieh directs minor changes in the Work 
but which does not involve a change in the Contract 
Price or the Contra(.,1: Times. 

25. General Condiriofls-TIllll part of the Contract 
Documents which sets forth terms, conditions, and 
procedures that govern the Work to be perfonned or 
furnished by Contractor with respect to the Project. 

26. Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCB's, Petroleum, 
Hazardous Waste, or Radioactive Materials in such 
quantities or circumstances that may present a 
substantial danger to persons or property exposed 
thereto in connection with the Work. 

27. Hazardous Waste-The tenn Hazardous Wa<;te 
shall have the meaning provided in Section 1004 of the 
Solid Waste Disposal Act (42 USC Section 6903) as 
amended from time to Lime. 

28. Laws and Regulations; i.£J.ws or Regulations
Any and aU applicable la'W'S, rules, regulations, 
ordinances, codes, standards, and orders of any and all 
governmental bodies, agencies, authoritie~, and courts 
having jurisdiction. 

29. PCB's--PolychIorinated biphenyls. 

30. Petroleum--Petrolcum, including crude oil ()r 
any fraction thereof which is liquid al standard 
conditions of temperature and pressure (60 degrees 
Fahrenheit and ]4.7 pounds per square inch absolute), 
such as oil, petroleum, fuel oil, oil slUdge, oil refuse, 
gasoline, kerosene, and oil mixed with other non
Halardous Waste and crude oils. 

31. Radioactive Materials--Souree, special 
nuclear, or byproduct material as defined by the Atomic 
Energy Act of 1954 (42 USC Section 2011 et seq.) as 
amended from time to time. 

32. Record Drawings--The Drawings as issued for 
construction on which the ENGINEER, upon 
completion of the Work, has shown changes due to 
Addenda or Change Orders and other information that 
ENGINEER considers significant ba.,ed on record 
documents furnished by Contractor to ENGINEER and 
which were annotated by Contractor to show changes 
made during conslru(..1:ion. 

33. Reimbursable Expenses--Tbe expenses 
incurred directly by ENGINEER in connection with the 
performing or furnishing of Basie and Additional 
Services for the Project fOT which OWNER shall pay 
ENGINEER as indicated in Exhibit C. 

34. Resident Project Representative--The 
authorized representative of ENGINEER, if any, 
assigned to a'>sist E.!'IGINEER at the Site during the 
Construction Phase. The Resident Project 
Representative will be ENGINEER's agent or employee 
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and under E.."1GINF..ER's supervision. As llsed herein, 
the term Resident Project Representative includes any 
assistants of Resident Project Representative agreed to 
by OWNER. The duties and responsibilities of the 
Resident Project Representative are as set forth in 
Exhibit D. 

35. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of !he Work and which establish the 
standards by which such portion of the Work will be 
judged. 

16. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or informaLion 
Ihat are specifically prepared or assembled by or for 
Contractor and submitted by Contractor to ENGINEER 
I() illustrale some portion of the Work. 

37. Site--Lands or areas indicated in the Contract 
Documents as being furnished by OWNER upon which 
the Work IS to be performed, rights-of-way and 
easements for acccss thereto, and such other lands 
furnished by OWNeR, which are designated fur use of 
Contractor. 

38. Specijications-That part of the Contract 
Documents consisting of written techrucal descriptions 
of materials, equipment, systems, standards, and 
workmanship as applied to the Work and certain 
administrative details applicable tbereto_ 

39. Substantial Completion--The time at which the 
Work (or a specified part thereof) has progressed to the 
point where, in the opinion of ENGINEER, the Work 
(or a specified part thereof) is sufficiently complete, in 
accordance wilh the Contract Documents, so that the 
Work (or a specified part thereot) can be utilized for the 
purposes for which it is intended. The ICrms 

"substantialIy complelC" and "substantially complelCd" 
as applied to all or part of the Work refer to Substantial 
Completion thereof. 

40. Supplementary Conditions--That part of the 
Contract Documents, which amends or supplements tbe 
General Conditions. 

41. Total Project Costs--The sum of the 
Construction Cost, allowances for contingencies. the 
total costs of services of ENGINEER or other design 
professional.s and consulfants, cost of land, rights-of
way, or compensation for damages to properues, or 
OWNER's costs for legal. accounting, i.nsurance 
counseling or auditing services, or interest and financing 
charges incurred in connecljon with the Project. Or the 

cost of other services lo be provided by others to 
OW"NER pursuant to Exhibit B of this Agreement. 

42. Work--Thc entire completed construction or 
!he various separately identinable parIs thereof required 
to be provided under the Contract Documents wilh 
respect to this Project. Work includes and is the result 
of performing or furnishing labor, services, and 
documentation necessary to pr()duce such construction 
and furnishing, installing, and incorporating all materials 
and all equipment into such construction, all as required 
by !he Contract Documents. 

43. Work Clumge Direcfive--A wrinen directive to 
ContractQr issued on or after the Effective Date of the 
Construction Agreement and signed by OWNER upon 
recommendation of the ENGINEER, ordering an 
addilion, deletion, or revision in the Work, or 
responding to differing or unforeseen subsurface or 
physical conditions under which the Work is 10 be 
performed or to emergencies. A Work Change 
Directive will not ehange the Contract Price or the 
C'Alntract Times but is evidence that the parties expect 
that the change directed or documented by a Work 
Change Directive will be incorporated in a subSt.'quently 
issued Olange Order following negotiations by lbe 
parties as to its effect, if any, on the Contract Price or 
Conlrnct Times. 

44. Written. Amendment--A ""TiUen amendmenl of 
the Contraet Documents signed by OWNER and 
Contractor all or after the Effective Date of !he 
Construction Agreement and normally dealing wi!h the 
non-engineering or non-technical rather than strictly 
construction-relaled aspects of the Contract Documents. 

ARTICLE 8 EXHIBITS AND SPECIAL 
PROVISIONS 

8.01 Exhibits Included 

A. Exhibit A. "ENGINEER's Services," consisting of 
eight (8) pages. 

B. Exhibit B, "OWNER's Responsibilities," consisting 
of two (2) pages. 

C. Exhibit C, "Payments to Engineer for Services and 
Reimbursable Expenscs," consisting of two (2) pages. 

D. Exhibit D. "Duties, Responsibilities and 
Limitations of Authority of Resident Projc<..'1 
Representative." consisting offour (4) pages. 
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E. Exhibit E, "Notice of Acceptability of Work," 
consisting of two (2) pages. 

F. Exhibit P, "Construction Cost Limit," consisting of 
one (I) page (NOT USED). 

G. Exhibit G, "Insurance," consisting of one (1) page. 

H. Exhibit H, "Dispute Resolution," consisting of one 
(l) page (NOT USED). 

1. Exhibit I, "Allocation of Risks," consisting of two 
(2) pages (NOT USED). 

1. Exhihit J, "Special Provisions," consisting of one 
(1) page. 

K. Exhibit K, "Title VI Assurances" consisting of 
two (2) pages. 

8.02 Total Agreement 

A. This Agreement (consisting of pages 1 to 13 
inclusive, together with the Exhibit, identified above) 
constitutes the entire agreement between OWNER and 
ENGINEER and supersedes all prior written or oral 
understandings. This Agreement may only be amended, 
supplemented, modified, or canceled by a duly executed 
written instrument. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement, the Effective Dale of which is indicated on page 
I. 


OWNER: Gty of' Clinton ENGINEER: CEC Corporation 


Signature 

By: ________________ 

Tille: _____ 

Date Signed: 

ATTEST: 

Title: Vice President 

Address for giving notices: 

Designated Representative (paragraph 6.02.A): 

Steve Hewitt 

Title: City Manager 


Phone Number: _ ......5""8""O=.3""2""''i.''''O'''''26'''-'1'--______ 


Facsimile Number: --'5""S""O"".3'-=2""'3"-'.7""SC!.7""3_______ 


E-Mail Address: steve.hewitt@c1intonoy(~__,__~ 


Address [or giving notices: 

4555 Wesl Memorial Road 
Oklahoma City, OK 73142-2013 

Designated Representative (paragraph 6.02.A): 

Toby Baker. P.E. 

Title: Project. Engineer 

Phone Number: (405) 753-46411 (405) 753-4200 

FUl:simile Number: -...I.(..:..40""'5""')-=2=6::<.,0-...:.9""'50""'4.!--,______ 

E-Mail Addre~s: toby.haker@connectcec.com 
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L On the basis of the above acceptance, selection, and authorization, prepare Preliminary Design Phase documents 
consisting of final design criteria, preliminary drawings, outline specifications and written descriptions of the Project. 

2. Provide necessary field surveys and topographic and utility mapping for design purposes. Utility mapping will be 
based upon information obtained from utility owners. 

3. Advise OWNEI~ if additional reports, data, information, or services of the ty~ described in Exhibit B are necessary 
and assist OWNER in obtaining such reports, data, int-ormation, or services. 

4. Based on the information contained in the Preliminary Design Phase documents, submit a revised opinion of probable 
Construction Cost and any adjustments to Total Projcct Costs known to ENGINEER, which will be itemized as provided in 
paragraph AL01.A.5. 

5. Perform or provide the following additional Preliminary Design Phase tasks or deliverables: 

6. Furnish the Preli.minary Design Phase documents to and review them with OWNER. 

7. Submit to Owr-."ER one (1) final copy of the Preliminary Design Phase documents and revised opinion of probable 
Construction Cost within thirty (30) days after alnhorization to proceed with this phase. 

B. ENGINEER's services under the Prelinullary Design Pha~ will be considered complete on the date when final copy of 
the Preliminary Design Phase documents has been delivered to OWNER. 

A 1.03 Final Design Phase 

A. After acceptance by OWNER of the Preliminary Design Phase documents and revised opinion of probable Construction 
Cost as determined in the Preliminary Design Phase, but subject to any OWNER-directed modiflcations or changes in the scope, 
extent, character, or design requirements of or for the Project and upon written authorization from O\VNER, ENGINEER shall: 

1. On the basis of the above acceptance, direction, and authoril1l1ion, prepare final Drawings indicating the scope, 
extent, and cbaracte( of the Work to be performed and furnished by Conlractor. Specifications will be prepared, where 
appropriate, in generaJ conformance with the 16-division fomlat of the Construction Specifications Institute. 

2. Provide technical criteria, wrillen descriptions, and design data for OWNER's use in filing applications fOI pemrits 
from or approvals of governmental authorities having jurisdiction to review or approve the fjna] design of the Project and assist 
OWNER in consultations with appropriate authorities. 

3. Advise OWNER of any adjustments to the opinion of probable Construction Cost and any adjustments to Total 
Project Cost~ known to ENGINEER, itemized as provided in paragraph Al.OlA5. 

4. Perform or provide the following additionaJ Final Design Phase tasks or deliverables: 

5. Prepare and furnish Bidding Documents for review and approval by OWNER, it~ legal counsel, and oilier advisors, as 
appropriate, and assist OWNER in the preparalion of other related docwnents. 

6. Submit one (1) final copy of the Bidding Docwncnts and a revised opini.on of probable Construction Cost to 
O'W""NER within thirty (30) days after authorization to proceed with this phase. 

B. In the event that the Work ~igned or ~,.pecified hy ENGINEER is to bcperformed or furnished under more than one 
prime contract, or if ENGU';F...ER's services are to be separately sequenced with the work of one or more prime Contractors (such as 
in the case of fast-lrdcking), O\VNER and ENGC'ffiER shall, prior to commencement {)f the Final Design Phase, develop a 
schedule for performance of ENGINEER's services during the Final Design, Bidding or Negotiating, Construction, and Post
Construction Phases in order to sequence and coordinate properly !>11Ch servi.ces as are applicable to the work under sllch separaLe 
prime contracts. This schedule is to be prepared and included in or become an amendment to Exhibit A whether or not the work 
under such contracts is to proceed concurrently. 
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C. The number of primt: contr.:lcts for Work designed or specified by ENGINEER upon which the ENGINEER's 
compensation has been established under this Agreement is one (l). 

D. ENGINEER's services under the Final Design Phase will he considered complete on the date when the submittals required 
by paragraph A 1.03.A.6 have bcen delivcred to OWNER. 

A1.04 Bidding or Negotiating Phase 

A. After 8<A:eptance by O\VNER of the Bidding Documents and the most recent opinion of probable Construction Cost as 
determined in the Final Design Pha.-;e, and upon written authorization by OWNER t() proceed, ENGINEER shall: 

I. Assist OWNER in advertising for and obtaining bids or negotiating proposals for the Work and, where applicable, 
maintain a record of prospective bidders to whom Bidding Documents have been issued. attend pre·Bid conferences, if any, 
and receive and process Contractor dep<lsits or charges for the Bidding Documents. 

2. Issue Addenda as appropriate to clarify. correct, or change the Bidding Documents. 

3. Consult with OWNER as to the acceptability of subcontractors, suppliers, and other individuals and entities proposed 
by Contractor for those portions of the Work as to which such accqltability is required by the Bidding Documents. 

4. PerfOlnl or provide the following additional Bidding or Negotiating Phase tasks or deLiverable.'l: 

5. Attend the Bid opening, prepare Bid tabulation ~hceL~, and assist OWNER in evaluating Bids or proposals and in 
assembling and awarding contract<; for the Work. 

B. The Bidding or Negotiating Phase will be considered complete upon conunencement of the Construction Phase or upon 
cessation of negotiations with prospective Contractors. 

A1.05 Construction Phase 

A. Upon succe!>sful completion of the Bidding and Negotiating Phase, and upon written authorization from OWNER, 
ENGINEER shall: 

L General Administration of Construction Contract. Consult with OWNER and act as OWNER's representative a~ 
provided in the General Conditions. The extent and limitations of the duties, responsibilities and authority of ENGINEER as 
assigned in said General Conditions shall not he modified, except as ENGINEER may otherwise agree in writing. All of 
OWNER's instructions to Contractor will be issued through ENGINEER, who shall have authority to act on behalf of 
OWNER in dealings with Contractor to the extent provided in this Agreemenl and said General Conditions except as otherwise 
provided in writing. 

2. Resident Project Representative (RPR). Provide Lhe services of an RPR at the Site to assist the ENGINEER and to 
provide more extensive observation of Contractor's work. Duties, responsibilities; and authority of the RPR are as set forth in 
Exhibit D. The furnishing of such RPR's services will not extend ENGINEER's. resp<)nsibilities or authority beyond the 
specific limits set forth elsewhere in this Agreement. 

3. Selecting Independent Testing Laboratory. Assist OWNER in the selection of an indepcndent testing laoomtory to 
perform the services identified in paragraph B2.01.0. 

4. Pre· Construction Conference. Participate in a Prc-Construction Conference prior to commencement of Work at the 
Site. 

5. Baselines and Benchmarks. M, appropriate, establish baselines and benchmarks for locating the Work that in 
ENGINEER's judgment are necessary to enable Contractor 1.0 proceed. 
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6_ Visits 10 Site and Observation of Construction. In connection with observations of Contractor's work in progress 
while it is in progress: 

a. Make visits to the Site at intervals appropriate to the various stages of collstl1Jction, as ENGINEER deems 
necessary, in order to observe as an experienced and qualitied design professional the progress and quality of the Work. 
The Engineer shall function as the Resident Project Representative on behalf of the OwneL 

b. The purpose of ENGINEER's visilS Lo, and representation by the Resident Project Representative, if any, at the 
Site, will be to enable ENGINEER to better coo:ry out the duties and responsibilities assigned to and undertaken by 
ENGIi'ffiER during the Construction Phase, and,.in addition, by the exercise of ENGINEER's efforts as an experienced 
and qualified design professional, to provide for OWNER a greater degrce of confidence that the. completed Work will 
conform in general to the Contract Documents and thaL Ihe integrity of the design concept of the completed Project as a 
functioning whole as indicated in the Contract Documents has been implemented and preserved by Contractor. 
ENGINEER shall not, during such visits or as a result of such observations of Contractor's work in progress, supervise, 
direct, or have control over Contractor's work, nor shall ENGINEER have authority over or responsibility for the means, 
methods, techniques, sequences, or procedures of construction selected by Contractor, for safeLy precautions amI programs 
incident to Contractor's work, or for any failure of Contractor to comply with Laws and Regulations applicable to 
Contractor's furnishing and performing the Work. Accordingly, ENGlNEER neither guarantees the performance of any 
Contractor nor assumes responsibility for any Contmclor's failure to furnish and perform its work in aeeordance with the 
Contract Documents. 

7. Defective Work Recommend to OWNER that Contractor's work be disapproved and rejected white iL is in progress 
if, on the basis of such observations, ENGINEER believes that such work will not produce a completed Project that conforms 
generally to the Contract Documents or thaL it will prejudice the inLegrity of the ru..'Sign concept of the completed Projcct as a 
functioning Whole as indicated in the Contract Documents. 

8. Clarifications and Interpretations; Field Orders. Issue ncce.<;sary claritications and interpretations of the Contract 
Documents as appropriate Lo the orderly completion of Contractor's work. Such clarifications and interpretations will be 
consiSLent with the intent of and reasonably inferable from the Contract Documents. ENGINEER may issue Field Orders 
authorizing minor variations fTOm the requirements of the Contract Documents. 

9. Change Orders and Woli Change Directives. Recommend Change Orders and Work Change Directives to 
OWNER, as appropriate, and prepare Change Orders and Work Change Directives as required. 

10. Shop Drawings and Samples. Review and approve or take other appropriate action in respect to Shop Drawings and 
Samples and other data which Contractor is required to submiL, but only for confonnance with the information given ill the 
Contract Documents and compatibility with the design coneept of the completed Project as a functioning whole as indicated in 
the Contract Documents. Such reviews and approvals or other action will not extend to means, methods, techniques, sequences 
or procedures of construction or to safety precautions and programs incident thereto. ENGINEER has an obligation to meet 
any Contractor's submittal schedule Ihat has earlier been acceptable to ENGINEER. (See Exhibit J.) 

11. Substitutes and Uor-equal." Evaluate and determine the acceptability of substitute or "or-equal" materials and 
equipment proposed by Contractor, but subject to the provisions of paragraph A2.02.A.2 of this Exhibit A. 

12. Tnspectiom and Tests. Require such special inspections or tests of Contractor's work as deemed reasonably 
necessary, and receive and review all certificates of inspections, tests, and approvals required by Laws and Regulations or the 
Contract Documents. ENGINEER's review of such certificates will be for Ihe purpose of determining that the results certified 
indicate compliance with the Contract Documents and will not constitute an independent evaluation that the colllent or 
procedures of such inspections, tests, or approvals comply with the requirements of the Contract Documenl<;. ENGINEER 
shall be entitled to rely on the results of such tests. 

13. Disagreements between OWNER and Contractor. Render formal written decisions on all claims of OWNER and 
Contractor relating to the acceptability of Contractor's work or the interpretation of the requirements of the Contract 
DocumcnL~ pertaining to the execution and progress of Contractor's work. In rendering such decisions, ENGINEER shall be 
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fair and not show partiality to OWNER or Contractor and shall not be liable in connection with any decision rendered in good 
faith in such capacity. 

14. Applications for Payment. Based on ENGINEER's observations as an experienced and qualified design professional 
and on review of Applications for Payment and accompanying supporting documentation: 

a. Detennine the amounts that ENGINEER recommends umtractor be paid. Such recommendations of payment 
will be in writing and win constitute ENGL"lEER's representation to OWNER, based on such observations and review, 
that, to the best of ENGlNEER's knowledge, information and belief, Contractor's work has progressed 10 the point 
indicated, the quality of such work is generally in accordance with the Contract Documents (subject to an evaluation of the 
Work as a functioning whole prior 1.0 or upon Substantial Completion, to the results of any subsequent test, called for in 
the Contract Documcnt~ and to any other qualifications stated in the recommendation), and the conditions precedent 10 

Contractor's being entitled to such payment appear to have been fulfilled in so far a~ it is ENGINEER's responsibility to 
observe Contractor's work. In the case of unit price work, ENGINEER's reconuncndations of payment will include final 
determinations of quantities and classifications of Contractor's work (subject to any subsequent adjustments allowed by 
the Contract Documents). The responsibilities of ENGINEER contained in paragraph AI.OS.A.6.a are expressly subject 
to the limitations set forth in paragrdph ALOS.A.6.b and lltoor express or genera] limitations in this Agreement and 
elsewhere. 

b. By recommending any payment, ENGINEER shall not thereby be decmed to have represented that observations 
made by ENGINEER to check the quality or quantity of Contractor's work as it is performed and furnished have been 
exhaustive, extended to every aspect of Contractor's work in progress. or involved detailed inspections of the Work 
beyond the responsibilities specifically assigned to ENGINEER in this Agreement and the Contrdcl Documents. Neither 
ENGINEER's review of Contractor's work for the purposes of recommending payments nor ENGINEER's 
reeonunendation of any payment including final payment will impose on ENGINEER responsibility to supervise, direct, 
or control Contractor's work in progress or for the means, methods. techniques, sequences, or procedures of construction 
or safety precautions or programs incident theretQ, or Contractor's compliance with Laws and Regulations applicable to 
Contractor's fumi~hing and performing the Work. It will also not impose responsibility on ENGINEER to make any 
examination to ascertain how or for what purposes Contractor has used the moneys paid on aCCQunt of the Contract Price, 
or to determine that title to any portion of the work in progress, materials, or equipment has passed to OWNER free and 
clear ()f any liens, claims, security interests, or encumbrances, or that there may not be other matters at issue between 
OWNER and Contractor that might affect the amount that should be paid. 

15. Contractor's Completion Documents. 

a Receive and review maintenance and opemting instructions, schedules, and guarantees. 

b. Receive bonds, certificates, or other evidence of insurance not previously submitted and required by the Contract 
Documents, certificates of inspection, tests and approvals, Shop Drawings, Samples and other data approved as provided 
under paragrapb A1.05.A10, and the annotated record documents which are to be assembled by Contractor in accordance 
with the Contract Documents to obtain final paymenl The exlent of such ENGINEER's review will be limited as 
provided in paragraph A1.0SA10 

c. ENGINEER shall transmit these documents to OWNER. 

16. Substantial Completion. Promptly after notice from Contractor that Contractor considers the entire Work ready for 
its intended use, in company with OWNER and Contractor, conduct an inspection to determine if the Work is Substantially 
Complete. If after considering any objections of OWNER. ENGL"lEER considers the Work Substantially Complete, 
ENGINEER shall deliver a certificate of Substantial Completion to OWNER and Contractor. 

17. Additional Tasks. Perform or provide the follOWing additional Construction Phase tasks or deli verables: NA. 

18. Fiool Notice of Acceptability of the Work. Conduct a final inspection to detennine if the completed Work of 
Contractor is acceptable so that ENGINEER may recommend, in writing, final payment to Contractor, Accompanying the 
recommendation for final payment, ENGINEER shall also provide a notice in the fonn attached hereto as Exhibit E (the 
"Notice of Acceptability of Work") that the Work is acceptable (subject to the provisions of paragraph AL05.A.14.b) to the 
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best of ENGINEER's knowledge, information, and behef and based on the extent of the services provided by ENGINEER 
under this Al:,>reement. 

B. Duration of Construction Phase. The Construction Phase will conunence with the execution of the first Construction 
Agreement for the Project or any pan thereof and win terminate upon written recommendation by ENGINEER for [mal payment to 
Contrdctors. If the Project involves more than one prime conlract as indicated in paragmph AL03.C, Construction Phase services 
may be rendered at different times in respect to lbe separate contract~. 

C. limitation ofResponsihilitUos. ENGINEER shall nor be responsible for tbe acts or omissions of' any Contractor, or of any 
of their subcontractors, suppliers, or of any other individual or entity performing or furnishing any of the Work. ENGINEER shall 

. not be responsible for failure of any Cont.ractor to perform or furnish the Work in accordance with the Contract DoCumenl'i. 

Al.06 Post· Construction Phase 

A. Upon written authorization from OWNER, ENGINEER, during the Post-Construction Phase, shall: 

1. Provide assistance in connection with the testing and adjusting ofProject equipment or systems. 

2. Assist OWNER in training OWN"ER's staff to operate and maintain Project, equipment, and systems. 

3. Assist OWl'."ER in developing procedures for control of the operation and maintenance of, and record keeping for 
Project equipment and systems. 

4. Together with OWNER, visit tbe Project to observe any apparent defects in the Work, assist OWNER in 
consultations and discu.ssions with Contructor concerning correction of any such defe1,1s, and make recommendations as (0 

replacement or correction of Defective Work, if present. 

5. Perform or provide the following additional Post-O:mstruction Phase tasks or deliverables: 

6. In company with OWNER or OWNER's representative, provide an inspection of the Project within one month before 
Ihe end of the Correction Period to ascertain whether any portion of the Work is su~iect to correction. 

B. The Post-Construction Phase servit;es may commence during the Construction Phase and, if not otberwise mOOified in this 
Exhibit A, will tcnmnate at the end of the Correction Period. 

PART 2 -- ADDITIONAL SERVICES 

A2.0 I Additional Services Requirin.g OWNER's Autlwlization in Advance 

A. If authorized in writing by OWNER, ENGINEER shan furnish or obtain from others Additional Services of the types 
listed below. TI1ese services will be paid for by OWNER as indicated in Article 4 of the Agreement. 

1. Preparation of applications and supporting documents (in addition to those furnished under Basic Services) for 
private or governmental grants, loans or advances in connection with the Project; preparation or review of envirorunental 
assessments and impact statements; review and evaluation of the effects on the design requirements for the Project of any such 
statements and dOl.::wnents prepared by others; and assistance in obtaining approvals of authorities having jurisdiction over the 
anticipated environmental impact of the Pro,ject. 

2. Services to make measmed drawings of Or to investigate existing conditions or facilities, or to verify the aecuracy of 
drawings or other information furnished by OWNER. 

3. Services resulting from significant changes in tbe scope, extent, or character of the portions of the Project designed or 
specified by ENGINEER or its design requirements including, but not limited to, changes in size, complexity, OWNER's 
schedule, character of construction, or method of financing; and revising previously accepted studies, reports, nrav,ings, 
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Specifications. or Contract Documents when such revisions arc required by changes in Laws and Regulations enacted 
subsequent to the Effective Date of this Agreement or are due to any other causes beyond ENGINEER's control. 

4, Services resulting from OWNER's request to evaluate additional Study and Report Phase alternative solutions 
beyond those identified in paragraph Al.OLA.4. 

5. Services required as a result of OWNER's providing incomplc1C or incorrect Project information with respect to 

Exhibit B. 

6. Providing renderings or models for OWNER's usc. 

7. Undertaking investigations and studies including, but not limited to, detailed consideration of operations. 
maintenance, and overhead expenses; the preparation of feasibility studies. cash flow and economic evaluations, rate schedules. 
and appraisals; assistance in obtruning financing tor the Project; evaluating processes available for licensing, and assisting 
OWNER in obtaining process licensing; detailed quantity surveys of materials, equipment, and labor; and audits or inventories 
required in connection ""ith construction performed by OWNER. 

8. Furnishing services ofENGJNEER's Consultants for other than Basic Services. 

9. Services attributable to more prime construction contracts than specified in paragraph Al.03.C. 

10. Services during out-of-town travel required of ENGINEER other than for visits to the Site or OWNER's office. 

11. Preparing for, coordinating with, participating in and responding to structured independent review processes, 
including, but not limited to, construction management, cost estimating, project peer review, value engineering, and 
constructability review requested hy OWNER; and performing or furnishing services required to revise studies, repo.rts, 
Drawings. Specifications. or other Bidding Documents as a result of such review processes. 

12. Preparing additional Bidding Documents or Contract Documents for alternate bids or prices requested by OWNER 
for the Work or a portion thcreof. 

13. Determining the acceptability of substitule materials and equipment proposed during the Bidding or Negotiating 
Phase when substitution plior to the award of contracts is allowed by the Bidding Documents. 

14. Assistance in connection with Bid protests, rebidding, or renegotiating contract'> for construction, materials, 
equipment, or services, except when such assistance is required by Exhibit F. 

15. Providing construction surveys and staking to enable Contractor to perform it'> work other than as required under 
paragrapb AI.05.A5, and any type of property surveys or related engineering services needed for the transfer of interesls in 

. real property; and providing [)ther special field surveys. 

16. Providing Construction Phase services beyond the Contract Times set forth in Exhibit C. 

17. Providing assistance in resolving any Hazardous Environmental Condition in compliance with current Laws and 
Regulations. 

18. Preparing and furnishing to OWNER Record Drawings showing appropriate record infonnation based on Project 
annotated record documents received from Contractor. 

19. Preparation of operation and maintenance manuals. 

20. Preparing to serve or serving as a consultant or witness for OWNER in any litigation. arbitration or other dispute 
resolution process related to the Project. 

21. Providing more extensive services required to enable ENGINEER to issue notices or certifications requested by 
OWNER under paragraph 6.01.G of the Agreement. 
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22. Other services performed or furnished by ENGINEER not otherwise provided for in this Agreement 

A2.02 Required Additional Services 

A. ENGINEER shall perform or furnish, without requesting or receiving specific advance authorization from OWNER, the 
Additional Services of the types listed below. ENGINEER shall advise OWNER in writing promptly after starting any such 
Additional Services. 

J. Services in connection with Work Change Directives and Change Orders to reflect changes requested by OWNER so 
as to make the compensation cOlIuncnsurate with thc extent of the Additional Services rendered. 

2. Services in making revisions to Drawings and Specifications occasioned by the acceptance of substitute materials or 
equipmcnt other than "or-equal" items; and services after the award of the COnstructil)o Agreement in evaluating and 
determining the acceptability of a substitution which is found to be inappropriate for the Project or an excessive number of 
substitutions. 

3. Services resulting from significant delays, changes, or price increases occurring as a direct or indirect result of 
materials, equipment, or energy shortages. 

4. Additiunal or extended services during construction made necessary by (l) emergencies or acts of God endangering 
the Work, (2) an occurrence of a Hazardous Enviromnental Condition, (3) Work damaged by fire or other cause during 
construction, (4) a signiticant amount of defective, neglected, or delayed work by Contractor, (5) acceleralion of the progress 
schedule involving services beyond normal working hours, or (6) default by Contractor. 

5. Services (other than Basic Services during the Post-Construction Phase) in connection with any partial utilization of 
any part of the Work by OWNER prior to Substantial Completion. 

6. Evaluating an unreasonable claim or an excessive number of claims submitted by Contractor or others in connection 
with the Work. 

7. E.."IGINEER shall furnish OWNER with a hard copy of the record drawings for OWNER's ullc,permanent file and 
ownership. 
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This is EXHIBIT B. consisting of two (2) pages, referred to in and part of 
the Agreement between OWNER and ENGIXEER for Professional 
Services dated ,2014. 

Initial: OWNER____ 

ENGlNEER<~ 

OWNER's Responsibilities 

Article 2 of the Agreement is amended and supplemented to include the following agreement of the parties. 

B2.01 In addition to other responsibilities of OWNER as set fonh in this AgreemenL. OWNER shall: 

A. Provide ENGINEER with all criteria and full information as [0 OWNER's requiremenLs for the Project, including dellign 
o~jectives and constraints, space, capacity and performance requirements. tlexibility, and expandabiliLy, and any budgetary 
limitations; and furnish copies of all design and construction standards which OWNER will require to be included in the Drawings 
and Specifications; and furnish copies of OWNER's standard forms, conditions. and related documents for ENGINEER to include 
in the Bidding Documents. when applicable. 

B. Furnish to ENGINEER any other available information pertinent to the Project including reports and data relative to 
previous designs. or investigation at or adjacent to the Site. 

C. FoJlowing ENGINEER's assessment of initially-available Project information and data and upon ENGINEER's request. 
furnish or otherwise make available such additional Project related information and data as is reasonably required to enable 
ENGINEER to complete ils Basic and Additional Services. Such additional information or data would generally include the 
folJowing: 

I. Property descriptions. 

2. Zoning, deed, and other land use restrictions. 

3. Property, boundary, easement, righL-ot~way, and other special surveys or data, including establishing relevant 
reference poinls. 

4. Explorations and tests of subsurface conditions al or contiguous to the Site, drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to the Site, or hydrographic surveys, with appropriate 
professional interpretation thereof. 

5. Environmental assessments, audits, investigations and impact statements, and other relevant environmental or cultural 
studies as to the Project. the Site, and adjacent areas. 

6. Data or consultations as required for the Project but not otherwise identified in the Agreement or the Exhibits thereto, 

D. Give prompt written notice to ENGINEER whenever OWNER observes or otherwise becomes aWdfC of a Hazardous 
Environmental Condition or of any other developmenllhat affects the scope or time of performance of ENGINEER's services, or 
any defect 01' nonconformance in ENGINEER's services or in the work of any Contractor. 

E. Authorize ENGINEER to provide Additional Services as set forth in Part 2 of Exhibit A of the Agreement as required. 

F. AtTangc for safe. access to and m>lke 1111 rmvi~km~ for ENClTNRRR \0 enler upon public and private property as required 
tor ENGINEER to perform services under the Agreement. 

G. Examine all allernate solutions, studies, reports, sketches, Druwings, Specifications. proposals, and other documents 
presented by ENGTh'EER (including obtaining advice of an attorney, insurance counselor, and other advisors or consultants as 
UWNER decms appropriate with respect to such examination) and render in writing timely decisions pertaining thereto. 
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H. Provide reviews, approvals, and permits from all governmental authorities having jurisdiction to approve all phases of the 
Project designed or specified by ENGINEER and such reviews, approvals, and c{)nsents Irom others as may be necessary for 
completion of each phase of the Project. 

1. 	 Provide, a .... required for the PrQject: 

I . 	 (See Exhibit J) 

2. Legal services with regard to issues pertaining to the Project as OWNER requires, Contractor raises, or ENGINEER 
reasonably requests. 

3. Such auditing services as OWNER requires to ascertain how or for what purpose Contractor has used the moneys 
paid. 

4. 	 Placement and payment for advertisement for Bids in appropriate publications. 

J. Advise ENGINEER of the identity and scope of services of any independent com;u]tant'> employed by OWNER to 
perfonn or furnish services in regard to the Project, including, but not limited to, cost estimating, project peer review, value 
engineering. and constructability review. 

K. Furnish to ENGINEER data as to OWNER's anticipated costs for services to be provided by others for OWNER so that 
ENGINEER may make the necessary calculations to develop and periodically adjust ENGIl\"'EER's opinion of Total Project Costs. 

L. If OWNER designates a c<mstruction manager or an individual or entity other than, or in addition to, ENGINEER to 
represent OWNER at the Site, define and set forth as an attachment to this Exhibit B the duties, responsibilities, and limitations of 
authority of such other party and the relation thereof to the duties, responsibilities, and authority of ENGIr-;'EER. 

M. If more than one prime contract is to be awarded for the Work designed or specified by ENGINEER, designate a person 
or entity to have authority and responsibility for coordinating the activities among the various prime Contractors, and define and set 
forth the duties, responsibilities. and limitations of authority of such individual Of entity and the relation thereof to the duties, 
responsibilities, and authority (If ENGThiEER as an attachment to this Exhibit B that is to be mutually agreed upon and made a part 
of this Agreement before soch services begin. 

N. Attend the pre-bid conference, bid opening, pre-construction conferences, construction progress and oilier job related 
meetings, and Substantial Compktion and final payment inspections. 

O. Provide the services of an independent testing laboratory 10 perfonn aU inspections, tests, and approvals of Samples, 
materials, and equipment required by the Contract Documents, or to evaluate the perfonnance of materials, equipment, and 
facilities of OW.NER, prior to their incorporation into the Work with appropriate professional interpretation thereof. 

P. Provide inspection or monitoring services by an individual 01' entity other than ENGINEER (and disclose the identity of 
such individnal or entity to ENGINEER) as OWNER determines necessary to verify: 

1. That Contractor is complying with any Laws and Regulations applicable to Contractor's performing and [wl1ishing 
the Work. 

2. That Contractor is laking all necessary precautions for safety of persons or property and complying with any special 
provisions of the Contract Documents applicable to safety. 

Q. 	 PrOVlde ENGINEER with the findings and reports generated by the entities providing services pursuant to paragraphs 
B2.0LO and P. 
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This is EXHIBIT C, consisting of two (2) pages, referred to in and part 
of the Agreement 
Professional Services 

between 
dated 

OWNER and ENGINEER 
.2014. 

for 

Initial: OWNER<____ 
ENGINEER ,..J"""]) 

Payments to ENGINEER for Services and Reimbursable Expenses 

Article 4 of the Agreement is amended and supplemented to include the following agreement of the parties: 

ARTICLE 4 -- PAYMENTS TO THE ENGINEER 

C4.01 For Basic Services 

A. OWNER shall pay ENGINEER for Basic Services set forth in Exhibit A as follows for projects to be determined 
and approved by the OWNER, 

1. A Lump Sum amount for Lhe following services: 

Fees to be determined by ENGINEER, approved by the OWNER, and added by ruture amendment 
2. The Lump Sum includes compensation for ENGINEER's services and services of ENGINEER's Consultants. 

if any. Appropriale amounts have been incorporated in the Lump Sum to account for labor, overhead, profit. and 
Reimbursable Expenses. 

3. The portion of the Lump Sum amount billed ror ENGINEER's services will be based upon ENGINEER's 
estimate of the proportion of the tolal services actually completed during the hilling period to the Lump Sum. 

4. The Lump Sum is conditioned on Contract Times to complete the Design Work not exceeding four (4) 
months. Should lhe Conu'act Times to complete the Design Work be extended beyond this period, the total compensation 
to ENGINEER shall be appropriately adjusted. 

5. If more prime contracts are awarded for Work designed or specified by ENGINEER, the ENGINEER shall be 
compensated an additional amount for all Basic Serviees for each prime contract added by an approved Amendment to this 
Agreement. 

6. ENGINEER shall furnish OWNER with a hard copy of the record drawings for OWNER's use permanent file and 
ownership. Upon OWNER's request, ENGINEER shall furnish OWNER files in eleetronic media format of text. data, 
graphics. or CAD files. 

7. If there should be a change in scope that leads to additional work or additional services are requested. OWNER 
and ENGINEER wiH negotiate a fec to provide the changes or additional services under an approved amendment to this prime 
conlract. 

8.. Additional Services (not included in negotiated lump sum fees) shall be paid based upon the actual time involved 
and at the rollowing rates which arc updated annually: 

2012 Hourly Rate Schedule 

Principal $289.00 per hour Design Technician $90.00 per hour 

Electrical Engineer $211.00 per hour CAD Technician / Draftsman $64.00 per hour 

Engineering Consultant $190.00 per hour Registered Surveyor $135.00 per hour 

Division Manager $190.00 per hour Survey Crew Chief $80.00 per hour 

Senior Engineer / Project Survey Researcher I Technician $60.00 per hour 
Manager $169.00 per hour UDAR Manager $135.00 per hour 
Project Engiflt~er $142.00 per hour LiDAR Specialist $111.00 per hour 
Mechanical Engineer $141.00 per hour UDAR Technician $82.00 per hour 
Engineer-in-Training (EIT) $90.00 per hour GIS Manager $135.00 per hour 
Environmental Specialist $89.00 per hour GIS Specialist $106.00 per hour 
Technician Manager $108.00 per hour GIS Technician $68.00 per hour 
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Administration 

Clerical 

Information System Manager 

Information System Technician 

Inspection Services 

Project Manager 

Resident Engineer 

Construction Manager 

Construction Specialist 

Construction Technician 

$105.00 per hour 

$65.00 per hour 

$95.00 per hour 

$72.00 per hour 

$169.00 per hour 

$171.00 per hour 

$132.00 per hour 

$94.00 per hour 

$70.00 per hour 
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This is RXHIBIT D. consisting of four (4) pages, referred to in and part 
of the Agreement between OWNER ond ENGINEER for 
Professional Services dated ,2014. 

Initial: OWNER _____ 
ENGINEER......~,L..!-'.L-__ 

Duties, Responsibilities, and Limitations of Authority of Resident Project Representative 

Paragraph 1.01 C of the Agreement is amended and supplemented to include ilie following agreement of the parties: 

D6.02 Resident Project Representative 

A. ENGINEER shall furnish a Resident Project Representative C"RPR"), assistants, and oilier field staff to assist 
ENGINEER in observing progress and quality of the Work. The RPR, assistants, and other field staff under this Exhibit D may 
provide full time representation or may provide representation to a lesser degree. 

B. Through such additional observations of Contractor's work in progress and field checks of materials and equipment by 
the RPR and assistants, ENGINEER shall endeavor to provide further protection for OWNER against defects and deficiencies 
in the Work. However, ENGINEER shall not, during such visits or as a result of such observations of Contractor's work in 
progress, supervise, direct, or have control over the Contractor's Work nor shall ENGINEER have authority over or 
responsibility for the means, methods, techniques, sequences, or procedures selected by Contractor, for safety precautions and 
programs incident to the Contractor's work in progress, for any failure of Contractor to comply with Laws and Regulations 
applicable to Contractor's performing and furnishing the Work, or responsibility of construction for Contractor's failure to 
furnish and perform the Work in accordance with the Contract Documents. In addition, [he specitic limitations set forth in 
section A.i.05 of Exhibit A of the Agreement are applicable. 

C. The duties and responsibilities oflhe RPR arc limited to those of ENGINEER in the Agreement with the OWNER and 
in the C"ontract DocumcnL,>, and are further limited and described as followl.i: 

1. 	 General: RPR is ENGINEER's agent at the Site, will act as directed by and under the supervIsion of 
ENGINEER, and will confer with ENGINEER regarding RPR's actions. RPR's dealings in matters pertaining to 
the Contractor's work in progress shall in general be with ENGIl\""EER and Contractor, keeping OWNER advised 
as necessary" RPR's dealings with subcontractors shall only be through or with the full knowledge and approval 
of Contractor. RPR shall generally communicate with OWt-I""ER with the knowledge of and under the direction of 
ENGINEER. 

2" 	 Schedules: Review the progress schedule, schedule of Shop Drawing and Sample submittals, and schedule of 
values prepared by Contractor and consult wiili E~GINEER concerning acceptability. 

3. 	 Conferences curd Meetings: Attend meetings with Contractor, such as prcconstruction conferences, progress 
meetings, job conferences and other project-related meetings, and prepW"e and circulate copies of minutes thereof. 

4. 	 Liaison: 
3. 	 Serve as ENGINEER's liaison with Contractor, working principally through Conu'actor's superintendent and 

assist in understanding ilie intent of the Contract Documents. 

b. 	 Assist ENGINEER in serving as OWNER's liaison with Contractor when Contractor's operations affect 
OWNER's on·Site uperations. 

c. 	 Assist in obtaining from OWNER additional details or information, when required for proper execution of the 
Work. 
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5. 	 Interpretatio1l of Contract Documents: Report to ENGINEER when clarifications and interpretations of the 
Conl1'act DocuIDenL~ are needed and Iransmit to Contractor clarifications and interpretations as issued by 
ENGINEER. 

6. 	 S/wp Drawings an.d Samples: 
a. 	 Record date of receipt of Samples and approved Shop Drawings. 

b. 	 Receive Samples which are furnished at the Site by Contractor, and notify ENGINEER of availability of 
Samples for examination. 

c. 	 Advise ENGINEER and Contractor of the cmrnnencemenl of any portion of the Work requiring a Shop 
Drawing or Sample submittal for which RPR believes that the submittal has not been approved by 
ENGINEER. 

7. 	 Modifications: Consider and evaluate Contractor's suggestions for modifications in Drawings or Speciiications 
and report '.vith RPR's recommendations to ENGINEER. Transmit to Contractor in writing decisions as issued by 
ENGT1'."EER. 

S. 	 Review o.fWork and Rejection ofDefective Work': 
a. 	 Conduct on-Site observations of Contractor's work in progress to assist ENGINEER in determining if the 

Work is in general proceeding in accordance with the Contract Documents. 

b. 	 Report to ENGINEER whenever RPR believes that any part of C<mtractor's work in progress will not 
produce a completed Project that conforms generally to the Contract Documents or will prejudice the 
integrity of the design concept of the completed Project as a functioning whole as indicated in the Contract 
Documents, or has been damaged, or does not meet the requirements of any inspeetioll, lest or approval 
required to be made; and advise ENGINEER of that part of work in progress that RPR believes should be 
corrected or rejeeled or should be uncovered for observation, or requires special testing. inspection or 
approval. 

9. 	 Inspections, Tests, and System StarlUps: 
a. 	 Consult with ENGINEER in advance of scheduled lW.'\jor inspections, tests, and systems startups of important 

phases of the Work. 

b. 	 Verify that tests, equipment, and systems start-ups and operating and maintenance training are conducted in 
the presence of appropriate OWNER's personnel, and that Contractor maintains adequate records thereof. 

c. 	 Observe, record, and report to ENGINEER appropriate details relative to the test procedures and systems 
startups. 

d. 	 Accompany visillng inspectors representing public or other agencies having jurisdiction over the Project, 
record the results of these inspections. and report to ENGINEER. 

10. 	 Records: 
a. 	 Maintain at the Site orderly files for correspondence, reports of job conferences, reproductions of original 

Contract Documents including all Change Orders, Field Orders, Work Change Directives, Addenda, 
additional Drawings issued subsequent to the execution of the Contract, ENGINEER's clarifications and 
interpretations of thc Contract Documents, progress reports, Shop Drawing and Sample submittals received 
from and delivered to Conl1'actor, and olher Project related documents. 

b. 	 Prepare a daily report or keep a diary or log book, recording Contractor's hours on the Site, weather 
conditions, data relative to questions of Change Orders, Field Orders, Work Change Directives, or changed 
conditions, Site>visitors. daily activities, decisions, observations in general, and specific observations in more 
detail as in the case of observing test procedures; and send copies to ENGINEER. 
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c. 	 Record names, addresses and telephone numbers of all Contractors, subcontractors, and major suppliers of 

materials and equipment. 

d. 	 Maintain records 1'01' use in preparing Project documentation. 

e. 	 Upon completion of the Work, furnish original set of all RPR Project documentation to ENGINEER. 

11. 	 Reports; 
a. 	 Furnish to ENGINEER periodic reports as required of progress of the Work and of Contractor's compliance 

with the progress schedule and schedule of Shop Drawing and Sample submittals. 

b. 	 Draft and recommend to ENGINEER proposed Change Orders, Work Change Directives, and Field Orders. 
Obtain backup material from Contractor. 

C. 	 Furnish to ENGI~EER and OWNER copies of all inspection, test, and system startup reports. 

d. 	 Report immediately to ENGINEER the occurrence of any Site accidents, any Hazardous Environmental 
Conditions, emergencies, or acts of God endangering the Work, and property damaged by tire or other 
causes. 

12. 	 Payment Requests; Review Applications for Payment \I,-ith Contractor for compliance with the established 
procedure for their submission and fOlward with recommendations to ENGINEER, noting particularly the 
relationship of the payment requested to the schedule of values, Work completed, and materials and equipment 
delivered at the Site but not incorporated in the Work 

13. 	 Certificates, Operation 1J1u:l Maintenance Manualf: During the course of the Work, verify that materials and 
equipmem certificates, operation and maintenance manuals and other data required by the Specifications to be 
assembled and furnished by Contractor are applicable to the items actually instalJed and in accordance with the 
Contract Documents, and have these documents delivered to ENGINEER for review and forwarding to OWNER 
prior to payment for that part of the Work. 

14. 	 Completion: 
a. 	 Before ENGINEER issues a CertifIcate of Suhstantial Completion, submit to Contractor a list of observed 

items requiring completion or correction. 

h. 	 Observe whether Contractor has arranged for inspections required by Laws and Regulations, including but not 
limited to tbose to be performed by public agencies having jurisdiction over the Work. 

c. 	 Participate in a final inspection in the company of ENGINEER, OWNER, and Contractor and prepare a final 
list of items to be completed or corrccted. 

d. 	 Observe whether aU items on final list have been completed ur corrected and make recommendations to 
ENGINEER concerning acceptance and issuance of the Noliceof Acceptability of the Work. 

D. 	 Resident Project Representative sball not: 

1. 	 Authorize any deviation from the Contract Dccuments or substitution of materials or equipment (including "or.-.equal" 
item~). 

2. 	 Exceed limitations of ENGINEER's authority as set forth in the Agreement or the Contract Documents. 

3. 	 Undertake any of the responsibilities of Contractor, subcontractors, suppliers, or Contraclor's superintendent. 

4. 	 Advise on, issue directions relative to or assume control over any aspect of the means, methods, techniques, sequences 
or procedures of Contractor's work unless such advice or directions are specifically. required by the Contract 
Documents. 
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5. 	 Advise on, issue directions regarding, or assume control over safety precautions and programs in connection with the 
activities or operati(lflS of OWNER or Contractor. 

6. 	 Participate in specialized field or labnratory tests or inspections conducted off-site by others except as specifically 
authorized by ENGINEER. 

7. 	 Accept Shop Dra\\'ing or Sample submittals from anyone ()ther than Contractor. 

8. 	 Authorize OWNER to occupy the Project in whole or in part. 
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This is EXHmIT E, consisting of two (2) pages, referred to in and part 
of the Agreement between OWNER and ENGINEER for 
Professional Services dated _. 2014. 

Initial: OWNER _____ 
ENGiNEER: ~ __ 

NOTICE OF ACCEPTABILITY OF WORK 


PROJECT: 

OWNER: 

OWNER's Construction Contract Identification: 


EFFECTIVE DATE OF THE CONSTRUCTION AGREEMENT: 


CONSTRUCTION CONTRACT DATE: 


ENGINEER: 


To: OWNER 

And To: CONTRACTOR 

The undersigned hereby gives notice to the above OWNER and CONTRACTOR that the completed Work furnished and 
perrormed by CONTRACTOR under the above Contract is acceptable, expressly subject to the provisions of the related 
Contracl Documents and the terms and conditions set forth on the reverse side hereof. 

By: ____________________________ 

Title: 


Dated: __..__.. _____________ 
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CONDITIONS OF NOTICE OF ACCEPTABILITY OF WORK 

The Notice of Acceptability of Work ("Notice") on (he front sidc of this sheet is expressly made subject to the following terms 
and conditions to which all persons who receive said Notice and rely thereon agree: 

L 	 Said Notice is given with the skin and carc ordinarily used by members of the engineering profession practicing under 
similar conditions at the same time and in the same locality. 

2. 	 Said Notice reflects and is an expression of the professional judgment of ENGINEER. 

3. 	 Said Notice is given as to tbe best of ENGINEER's knowledge, infonnation, and belief as of the date hereof. 

4. 	 Said Notice is based entirely on and expressly limited by the scope of services ENGINEER has been employed by 
OWNER to perfonn or furnish during construction of the Project (including observation of the CONTRACTOR's work) 
under ENGINEER's Agrecmtmt with OWNER and under the Construction Contract referenced on the reverse hereof, and 
applies only to fact~ that are wi!hin K"lGINEER's knowledge or could rea..onably have been ascertained by ENGINEER as 
a result of carrying out tbe responsibilities specifically assigned to ENGINEER under ENGINEER's Agreement with 
OWNER and the Construction Contract referenced on the reverse hereof. 

5. 	 Said Notice is not a guarantee or warranty of CONTRACTOR's performance under the Construction Contracl referenced 
on the reverse hereof nor an assumption ot responsibility for any failure of CONTRACTOR to furnish and perfonn the 
Work there under in accordance with !he Contract Documents. 
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EXHIBIT G - INSURANCE 

DATE,__ 

CERTIFICATE OF LIABILITY INSURANCE I 1/S/2014 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S). AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

'1IIn1f\''''I'II: If thl certlflcata holder II In "''''I.II1IVA-' thl ,._ .. w",.. "' mUlt be If AI IIUrI IS WAlVED,.II,ubJecUo 
the terms and conditlonl of the POI~;)'f ma)' require an endorsement A statement on this certificate does not confer rights to the 

certificate holder In lieu of such 'CZiiiiXC'=~---------------------t 
p~uceR ~~~~;~T·~~_~'~_'P_h".~I~~.~Sto~ry~_______"TIr~_________~ 
FRS/FISA - Jackson Barton Inaurance Ag'enc::.y ,llhON,t. £.n, (405) 947 ..8751 I:::aMok (4~)P.6-2052 

PO Box 12120 ~1~~~m:~.~~Q"~.h~'~~".~'Q~g'~~.~~;![~~.~com~~::::~==:========l 

Oklahoma City OK 73157-2120 IHlURlRA·'Ii'I'.... ;"'.... , Fi~. Ins Co. 11.......","' ...'" 20478 
INIURED IIHIURIR B .'1'...... . ; "'... T.. Co 20494 
CBC Coxporation IINSURIRC .C'A1'.1in Tn 19518 
4555 W. Memorial Road IINSURER D:Valley ForQ'e ... I~ ... "'.. "' .............. . 20508 

20433 
Oklahoma City OK 73142-2013 IINSURI!RF 

COVERAGES CERTIFICATE NUMBER:CL1312110 .643 REVISION NUMBER: 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POUCY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN. THE INSURANCE AfFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO AU THE TERMS, 
EXCLUSIONS AND CONOITIONS OF SUCH POLICIES. UMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

,'N: TYPE Of INSURANCE IINIR WVD POLICY NUMBER POLIC'l.:1LI'f.. POLICY EXI' 

GElEIIAL UAlllLITY 
I-
)tpCOMMERCIAL. GENERAl. LIABILITY 

D r- CLAlMS-MACE [i] OCCUR 

r------------------- 
r-------------------- 
~lAGG~E lIMIT AP~S PER: 

I X I POLICY I I p,,:'W;: L I LOC 

AUTOMOIIILE LlASIUl'Y 
r=
X NiYAUTO 

A r- AU. OWNED ~-- SCHEOULED 
r- AUTOS ~~ED 
~ HIRED AUTOS X AUTOS 

X UMBRELLA LIAS ~ OCCUR 

B c- EXCESS LJAII 1--1 CLAIMS.MAOE 

OED I IRETENTION $ 
E WORKERS COlIIPl!NlIATlON 

AND EMPLOYERS' LIABILITY YIN 
PoNY PROf'RIETORtPARTIIIER/EXECUTIIIE D N I • 
OFFICERlMEMIlER EXCLUDED? .. 
(MlI1dMlIIY In NH) 

~~~~RATIONS beklw 

C Profeasional Liability 

D Valuable Papers $100,000 

~034101U6 

~034101501 

~034101529 

~034101515 

~958570614 

~03410U96 

1/1/2013 1/1/2014 

EACH OCCURRENCE $ 1,000,000 

300,000 

!\lEO EXP (Any one per.....)_ ~_... 5, ~.QCl 
PERSONAL I AOV INJURY $ 1, 000,000 

aENERALAGGREGATE $ 2,000,000 

PROOUCTS· COMPIOP AGG $ 2,000,000 

1/1/2013 ~1/1/2D14 BODilY INJURV(p.,oGCidentl $ 

1/1/2013 ~1/1/2DU 

111/1/2013 ~1/1/2014 

~/8/2013 ~/8/2014 
111/1/2013 ~1/1/2014 

r~~,~ $ 

UnlnalKed _01 combined $ 1 000 000 
eACH OCCURRENCE $ 5,000,000 

AGGREGATE S 5,000,000 

$ 

x IT~~TfJI'fS I IOJ~' 
E.L. EACH ACCIDENT SF====---I-=-~-------~·~·J:!.!!!! 
~DlSEASE - EA Et.1PLOYE $ 

E.L OISEASE  POLICY Ur.tlT $ 

PerCiaIm 

Professional I\Qgf1l9"!ll 

500 000 
500 000 

2,000,000 

2,000,000 

DESCRIPTION OF OPERATIONS I LOCATlD/l.S I VEHICLES tAIIaI:II ACORD 1;1, AdcIItIoHI _fb ScImIuI., If -.. -PI"" I. """,illldl 
Clinton Regional Airport MSA - 14001. Thill certificate or memorandum of insurance neither affirmatively 
nor negatively amenda, extend., or alter. the coverage afforded by above li.ted PQlicie•. 

CERTIFICATE HOLDER CANCELLATION 

SHOULD ANY OF THI! ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 

City of Clinton 
ACCORDANCE WITH THI! POLICY PROVISIONS. 

P.O. Box 1177 
Cl.inton, OK 73601 AUTHORIZI!O RIlPRESENTATlVE 

Cole Ric:hardaon/BARBS C_e~;::..~;,-" -~;.~-:::-~._ .-.1:":. -
ACORD 25 (2010/05) @ 1988-2010 ACORD CORPORATION. All rights reserved. 
IN!;R2!1 '?111M" '" Th. 4~nDn ",:sma: ond 1,..,,1' m.,.........a.t.,..iIf "".rlte rd Arnan 



This is EXHIBIT J, consisting of one (1) page, referred to in and part of 
the Agreement between OWNER and ENGINEER for Professional 
Services dated , 2014. 

Initial: OWNER ____ 
BNGINEER ~ 

Special Provisions 

The paragraphs listed below of the Agreement are amended to include the following agreements of the parties: 

4.02B. 	 Delete this paragraph and replace with the following: 
"Engineer may submit on a monthly basis an invoice or application for payment for work completed as 
of the date of the invoiee or application. All payments made by the OWNER are subject to proeedures 
established for the City to authorize payment at its regularly scheduled meetings. 

5.02 	 Delete this paragraph and Exhibit F. 

6.01 	L. The General Conditions for the construction contract documents shall be the General Provisions of the Federal 
Aviation Administration's Advisory Circular 150/5370-1O(culTent version) 

6.04 A 	 Delete thb paragraph and replace with the following: 
"AU design documents shall be owned by the City. ENGINEER shall have unrestricted nse thereof." 

6.05B. Delete this Paragraph 

6.05E. Delete this Paragraph 

6.06AI.b Delete these Ihree Paragraphs 

6.09 	 Delete this paragraph and Exhibit H. 

Exhibit A 	 A2.02, 7 Delete this paragraph and repiace with the following: 
"ENGINEER shall furnish OWNER with a hard copy of the record drawings for OWNER's use, permanent file 
and ownership. Upon OWNER's request, ENGINEER shall furnish OWNER files in electronic media format of 
text, dala, graphics or CAD files." 

Exhibit B 	 B2.0I, J, I. Delete this sentence 

Exhibit K 	 Add PAA Required "Title VI Assurances" 

Page 1 of I Page 

(Bxhibit J- Special Provisions) 




This is EXHIBIT K, consisting of two (2) pages, referred to in and part of 
the Agreement between OWNER and ENGINEER for Professional 
Services dated .2014. 

Initial: 	 OVlNER __-=-__ 
Engineer cL'l13 

Title VI Assurances 

During the performance of this contract, the contractor . for itself, its assignees and successors in interest (herinafter referred to as the 
"contractor") agrees as follows; 

1. Compliance with Regulations. The contractor shall comply with the regulations relative to nondiscrimination in federdlIy assisted 
programs of Hie Department of Transponation (hereinafter, "DOT") Tille 49, Code of Federal Regulalions, Part 21, as they may be 
amended from lime to time, (hereina(ler referred to as the Regulations), which are herein incorporated by reference and made a part 
of this contract. 

2. Nondiscrimination. The contractor. with regard to the work performed by it during the contract. shall not discliminate on the 
grounds of Pdce, color, or national origin in the selection and retention or subcontractors, including procurement.~ of materials and 
leases of equipmenl. The contractor shall not participate either dircclly or indirectly in the discrimination prohibited by section 21.5 
of the Regulalions, including employment practices when the contract covers a program set forth in Appendix B of the Regulations. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicital.ions, either by competitive 
bidding or negotiation. made by the contractor for work to be perfonned under a subcontract. including procurements of materials or 
leases of equipment, each potential subcontractor or supplier shall be notified by the contractor of the contractor's obligations under 
this contract and the regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

4. Information and Reports. The contractor shall provide all information and reports required by the regulations or directives issued 
pursuant thereto and shall permit access to its books, records, accounts, other sources of information and its facilities as may be 
determined by the sponsor or the Federal Aviation Administration (FAA) to be pertinent to ascertain compliance with such 
regulations, orders, and instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish tbis infomUltion, tbe contractor shall so certify to the sponsor or the FAA as appropriate, and shall set forth 
what efforts it has made to obtain the infonllalion. 

5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination provisions of this 
contract, the sponsor shall impose such contract sanctions as it or the FAA may determine to be appropriate, including but not limited 
10

(a.) withholding of payments to the contractor under the contract until the contractor complies. andlor 

(b.) cancellation, termination, or sllspension of the contract, in whole or in part. 


6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs I through 5 in every subcontract, including 
procurements of materials and leases of equipment, unless exempt by the regulations or directives issued pursuant thereto. The 
contractor shall take such action with respect to any subcontract or procurement as the sponsor or the FAA may direct as a means of 
enforcing such provisions including sanctions for noncompliance. Provided, however, that in the event a contractor becomes 
involved in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the contractor may request 
the sponsor to enter into such litigation to protect the interest of the sponsor and, in addition, the contractor may request the United 
States to enter into such litigation to protect the interests of the United States. 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) ASSURANCES 

I. Policy. It is the policy of the Department of Transportation (DOT) that disadvantaged business enterprises. As defined in 49 CFR 
Part 23, shall have the maximum opportunity to participate in tbe performance of contracts financed in whole or in part with Federal 
funds under this agreement. Consequently, the DBE requirements of 49 CFR Part 23 apply to this agreement. 

2. DBE Obligation. The contractor agrees to ensure that disadvantaged business enterprises, as defined in 49 CFR Part 23 have the 
maximum opportunity to participate in Ihe perfOlmance of cOnlr'dCts and subcontracts financed in whole or in part with Federal funds 
provided under this agreement. In this regard, all contractors shalltak.e all necessary and reasonable steps in accordance with 49 CFR 
Part 23 to ensure that disadvantaged business enterprises have the maximum opportunity to compete for and perform contracts. 
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Contractors shall not discriminate on the basis of race, color, national origin, or sex in the award and performance of DOT-assisted 
contr'dCt. 
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